

8.9.2 Existing On-going Contractual Arrangements at Commencement

Council's existing suppliers and service providers that are subject to ongoing contractual arrangements as at the Commencement Date are summarised in Table 12.

Table 12: Summary of Existing Contractual Arrangements

Entity	Description	Contract End Date	Reference
Ecocast Ltd	Removal and Beneficial Re-use of Sewage Sludge (Vermicomposting)	28 February 2021.	Clause 53 of the Contract Conditions. Section 9.1 of this Schedule
Radio Spectrum Management	Licences to use specific radio frequencies	Annual renewal upon payment of annual licence fee	Section 6.2.1 and Appendix B of this Schedule
BOPRC	Operational Assistance with a PLP located within the Rotorua WWTP Facility Site	Not Specified	Section 8.17.1 of this Schedule
Water NZ	Management, operations and maintenance of the OSET TestFac	Not Specified	Section 8.14 of this Schedule

Refer to the referenced sections for further details. The Contractor shall accommodate the requirements set out in this Schedule and all other requirements of the Contract Documents.

8.10 KNOWN ASSET CONDITION ISSUES AT ROTORUA WWTP FACILITY

A number of overdue renewals projects at the Rotorua WWTP Facility were placed on-hold pending the award of this Contract as follows:

8.10.1 Sludge Dewatering Plant

The old dewatering belt presses were at the end of their asset lives and were due for replacement as at the time of negotiation of the Contract.

Prior to the date of execution of the Contract the Council has entered into a separate early works contract with the Contractor, to design and project manage the renewal and upgrade of the old dewatering plant with new equipment that is acceptable to the Contractor. This contract will be a work in progress as at the Commencement Date.

8.10.2 Bardenpho Blowers

The existing Bardenpho aeration blowers were nearing the end of their asset lives and were due for replacement as at the time of negotiation of the Contract.

Prior to the date of execution of the Contract the Council has entered into a separate early works contract with the Contractor, to design and project manage the renewal and upgrade of the old Bardenpho aeration blowers with new equipment that is acceptable to the Contractor. This contract will be a work in progress as at the Commencement Date.